BACKGROUND / OBJECTIVES

The Bridge Quality Assurance Division of the Pennsylvania Department of Transportation’s
(PENNDOT’s) Bureau of Design has developed a design standard for pot bearings. This was
done in order to try to standardize pot bearing designs within Pennsylvania, to include all the
details for pot bearings on the design plans, and to eliminate fabricator designs during the
construction phase of projects. We are now interested in taking this standard to the next level to
make it a regional and possibly even national standard. In order to accomplish this task, we are
looking for the involvement of interested members from other state DOTs to review what we
have developed and work to revise the standard in order to meet the requirements/preferences of
other states. PENNDOT’s pot bearing standard (designated as BD-613M) may be viewed at the
following web site: http://www.dot.state.pa.us/bridge/standards/BD/bd2003.htm .

TASK 1: BD-613M Review coordination

The contractor will coordinate the review of the existing PENNDOT standard (BD-613M) by the
panel members and consolidate review comments.

Deliverables: Written documentation of all consolidated comments from panel members on BD-
613M.

TASK 2: Research and Drafting

The contractor will assist in responding to comments from Task 1. These comments are
expected to be extensive in order for the standard to be able to be used nationwide. This task
may include in-depth review of design codes, equations, material specifications, construction
specifications, etc. This will also include drafting to revise and expand existing standards.

Deliverables: Written documentation of responses to comments received in Task 1 and all
research conducted in conjunction with this study as well as a set of revised standard drawings.

TASK 3: Proposed AASHTO revisions

The adoption of parts of the PENNDOT standard will necessitate proposed revisions to the
AASHTO LRFD Bridge Design Specifications. The contractor will develop proposed revisions
to present to AASHTO for inclusion in specifications. Included in this task are:

e The preparation of a letter to AASHTO requesting review and approval of the proposed
changes to the specifications, and

e A possible presentation to AASHTO regarding this project and the revisions to the
specifications.

Deliverables: A letter to AASHTO requesting review and approval of the proposed revisions
and a presentation to AASHTO as specified above.



